SEALED BID#:I001352a
DUE DATE: 12/20/07
BUYER: D. Louis

Furnish and Install Emergency Generator
Shelby County Sheriff’s Substation
11670 Memphis/Arlington Road
Arlington, TN 38002
“Turn-Key” Project
Quotation/Bid Response Form

L GENERATOR

lea. 300 KW — Diesel Engine — 277/480 Volt 60 Hertz — Three Phase — Factory Installed Control
Panel — Vibration Insulators — Heavy Steel Base — 800 Gallon Fuel Tank — Weatherproof
Sound Attenuated housing — 4 Pole Automatic Transfer Switch
(per specifications shown in Section III)

Price$ 3¢,S15 0o

II. CONCRETE WORK

Reinforced concrete pad with footing and extending eight (8) inches from surrounding ground.
Pad shall extend eighteen (18) inches around all sides of generator and fuel tank.
(per specifications shown in Section III)

Price $ 3;970'00

III. ELECTRICAL WORK

Complete electrical installation shall include after hours or weekend work as required. Sheriff’s
Substation downtime will be a minimum of hours not days. If more than six (6) hours of
downtime is required, contractor will provide generator power for normal operation of station at
their cost including but not limited to fuel. All wiring is to be copper.

(per specifications shown in Section III)

Price$ 32, Ef=-1-

PROJECT TOTAL PRICES ' Z3,139. oo

(This is a “turn-key” project. Price should include delivery, installation, testing, training, warranty, and
any/all work sub-contracted.)
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SEALED BID#:I001352A
DUE DATE: 12/20/07
BUYER: D. Louis

SHELBY COUNTY PURCHASING DEPARTMENT
ROOM 550, 160 NORTH MAIN STREET
MEMPHIS, TENNESSEE 38103
PHONE (901) 545-4360

SECTION IV
ATTACHMENTS 2
QUOTATION/BID RESPONSE FORM

NOTE: RETURN ONLY THIS SECTION WHEN SUBMITTING YOUR BID

20
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Exhibit B

SHELBY COUNTY GENERAL CONDITIONS OF THE

CONTRACT FOR CONSTRUCTION



GENERAL CONDITIONS OF THE
CONTRACT FOR CONSTRUCTION

ARTICLE I
CONTRACT DOCUMENTS

1.1 Definitions

1.1.1 The Contract Documents

The Contract Documents consist of the Owner-Contractor Agreement,
the conditions of the Contract (General, Supplementary and other
conditions), the Drawings, the Specifications, and all Addenda
issued prior to and all modifications issued after execution of
the Contract. A Modification is (1) a written amendment to the
Contract signed by both parties, (2) a Change Order, (3) a
written interpretation issued by the Engineer pursuant to
Subparagraph 2.2.8, or (4) a written order for a minor change in
the Work issued by the Engineer pursuant to Paragraph 12.3. The
Contract Documents include Bidding Documents such as the
Advertisement or invitation to Bid, the Instructions to Bidders,
sample forms, the Contractor’s Bid or portions of Addenda
relating to any of these, and other documents specifically
enumerated in the Owner-Contractor Agreement.

1.1.2 The Contract

The Contract Documents, and all documents incorporated therein,
form the Contract for Construction. This Contract represents the
entire and integrated agreement between the parties hereto and
supersedes all prior negotiations, representations, or agreements,
either written or oral. The Contract may be amended or modified
only by a Modification as defined in Subparagraph 1.1.1. The
Contract Documents shall not be construed to create any contractual
relationship of any kind between the Engineer and the Contractor,
but the Engineer shall be entitled to performance of obligations
intended for his benefit, and to enforcement thereof. Nothing
contained in the Contract Documents shall create any contractual
relationship between the Owner or the Engineer or any Subcontractor
or sub-subcontractor.
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1.3.1 All Drawings, Specifications and copies thereof
furnished by the Engineer are the property of the Owner. They
are to be used only with respect to this Project and are not to
be used on any other project. With the exception of one contract
set for each party to the Contract, such documents are to be
returned or suitably accounted for to the Engineer on request at
the completion of the Work. Submission or distribution to meet
official regulatory requirements or for other purposes in
connection with the Project shall not to be construed as
publication in derogation of the Engineer’s common law copyright
or other reserved rights. The Engineer will furnish, free of
charge, to the Contractor sufficient sets of Contract Documents
to execute the Work, not to exceed ten (10) copies. The
Contractor may purchase additional sets by paying reproduction
costs to the Engineer before reproduction.

ARTICLE II
ENGINEER
2.1 Definition
2:1.3 The Engineer is the person lawfully licensed to practice

Engineering, or any entity lawfully practicing Engineering
identified as such in the Owner-Contractor Agreement, and 1is
referred to throughout the Contract Documents as if singular in
number and masculine in gender. The term Engineer means the
Engineer or his authorized representative.

2.2 Administration of the Contract

i s | The Engineer will provide administration of the Contract
as hereinafter described.

2.2.2 The Engineer will be the Owner’s representative during
construction and until final payment is due. The Engineer will
advise and consult with the Owner. The Owner’s instructions to
the Contract shall be forwarded through the Engineer. The
Engineer will have the authority o act on behalf of the Owner
only to the extent provided in the Contract Documents, unless
otherwise modified by written instrument signed by the Owner.

2.2.3 The Engineer will visit the site at intervals appropriate
to the stage of construction to familiarize himself generally with
the progress and quality of the Work and to determine in general if
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1.2.83 The Work

The Work comprises the completed construction required by the
Contract Documents and includes all labor necessary to produce such
construction, and all materials and equipment incorporated or to be
incorporated in such construction.

1.1.4 The Project

The Project is the total construction of which the Work performed
under these Contract Documents may be the whole or a part.

1.2 Execution Correlation and Intent
e 0 The Contract Documents shall be signed in not less than
four originals by the Owner and Contractor. If either Owner or

Contractor or both do not sign the Conditions of the Contract,
Drawings, Specifications, or any of the other Contract Documents,
the Engineer shall identify such Documents.

1.2.2 By executing the Contract, the Contractor represents that
he has visited the site, familiarized himself with the local
conditions under which the Work is to be performed, and correlated
his observations with the requirements of the Contract Documents.

1.2.3 The intent of the Contract Documents is to include all
items necessary for the proper execution and completion of the
Work. The Contract Documents are complementary, and what is

required by any one shall be as binding as if required by all.
Work not specifically set forth in the Contract Documents will not
be required unless it is consistent with work that is specifically
set forth in the Contract Documents or is reasonably inferable from
the Contract Documents as being necessary to produce the intended
results. Words and abbreviations, which have well-known technical
or trade meanings are used in the Contract Documents in accordance
with such recognized meanings.

1.2.4 The organization of the Specifications into divisions,
sections, and articles, and the arrangement of Drawings shall not
control the Contractor in dividing the Work among Sub-contractors
or in establishing the extent of Work to be performed by any trade.

1.3 Ownership and Use of Documents
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SEALED BID#:I001352A
DUE DATE: 12/20/07
BUYER: D. Louis

SHELBY COUNTY PURCHASING DEPARTMENT
ROOM 550, 160 NORTH MAIN STREET
MEMPHIS, TENNESSEE 38103
PHONE (901) 545-4360

SECTION IV
ATTACHMENTS 2
QUOTATION/BID RESPONSE FORM

NOTE: RETURN ONLY THIS SECTION WHEN SUBMITTING YOUR BID
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A C WHARTON JR. REQUEST FOR QUOTATION

EAYOR SHELBY COUNTY PURCHASING DEPT. | n~umser DATE
: 160 N. MAIN - SUITE 550 SB 1001352A 11/28/07
MEMPHIS, TENNESSEE 38103-1880 THE ABOVE NUMBER MUST APPER ON ALL QUOTATIONS AND
(901) 545-4360 RELATED CORRESPONDENCE.
THIS IS NOT AN ORDER

AS A CONDITION TO BID AWARD, IF ITEM(S) CONTAINED IN
THIS BID REQUIRE MATERIAL SAFETY DATA SHEETS, THE
SUCCESSFUL BIDDER SHALL PROVIDE DATA SHEETS WITH
DELIVERY OF PRODUCTS.

QUOTE NOTLATER THAN DATE DELIVERED REQ. F.0O.B. REQUISITION NUMBER REQUISITION DATE BUYER
2:30 PM, 12/20/07 | ASAP DESTINATION | 08-03843 10/22/07 D.LOUIS

If you do not respond to this request for bid a “BID” or
“NO BID”, we will assume that you no longer wish to bid on
the commodity indicated below, and your company’s name may
be removed from the mailing list.

285-39 GENERATORS, STATIONARY TYPE

BASE YOUR QUOTATIONS ON THE TERMS AND CONDITIONS PRINTED AND/ OR TYPED HEREON

ITEM QUANTITY UNIT DESCRIPTION UNIT PRICE AMOUNT

NOTICE TO BIDDERS:

THIS 1S OUrR SEALED Bip I001352A, wHICH IS DUE NO
LATER THAN 2:30 PM, THURSDAY, DECEMBER 20,
2007 . “GENERAL TERMS AND CONDITIONS” , AS OUTLINED
IN SECTION II, WILL TAKE THE PLACE OF THE “GENERAL
BID REQUIREMENTS” SHOWN ON THE NEXT PAGE OF THIS
REQUEST FOR QUOTATION FORM.

IF YOU DO NOT RESPOND TO THIS REQUEST FOR BID WITH A
"BID” or A “NO BID”, WE WILL ASSUME YOU NO LONGER
WISH TO BID ON THE COMMODITY INDICATED ABOVE, AND

YOUR COMPANY'S NAME MAY BE REMOVED FROM THE MAILING

LIST.
(SIGNATURE REQUIRED ON THIS PAGE)
THIS IS NOT AN ORDER
NOTE DELIVERY REQUIRED AND IN QUOTING, ADVISE DEFINITE DELIVERY TOTAL —»
FIRM NAME TELEPHONE NO. DATE OF QUOTATION
FEDERAL I. D. NO. TERMS DELIVERY PROMISED
DAYS A.R.O.

EFFECTIVE UNTIL SIGNATURE OFFICIAL TITLE

ALL BOXES ABOVE MUST BE COMPLETED FOR YOUR BID TO BE CONSIDERED. SEE GENERAL BID REQUIREMENT ON NEXT PAGE.




SEALED BID#:I001352A
DUE DATE: 12/20/07
BUYER: D. Louis

Furnish and Install Emergency Generator
Shelby County Sheriff’s Substation
11670 Memphis/Arlington Road
Arlington, TN 38002
“Turn-Key” Project
Quotation/Bid Response Form

L GENERATOR

1ea. 300 KW — Diesel Engine — 277/480 Volt 60 Hertz — Three Phase — Factory Installed Control
Panel - Vibration Insulators — Heavy Steel Base — 800 Gallon Fuel Tank — Weatherproof
Sound Attenuated housing — 4 Pole Automatic Transfer Switch
(per specifications shown in Section III)

Price $

IL. CONCRETE WORK

Reinforced concrete pad with footing and extending eight (8) inches from surrounding ground.
Pad shall extend eighteen (18) inches around all sides of generator and fuel tank.
(per specifications shown in Section III)

Price $

III. ELECTRICAL WORK

Complete electrical installation shall include after hours or weekend work as required. Sheriff’s
Substation downtime will be a minimum of hours not days. If more than six (6) hours of
downtime is required, contractor will provide generator power for normal operation of station at
their cost including but not limited to fuel. All wiring is to be copper.

(per specifications shown in Section III)

Price $

PROJECT TOTAL PRICE §
(This is a “turn-key” project. Price should include delivery, installation, testing, training, warranty, and
any/all work sub-contracted.)

WARRANTY

COMMENTS
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the Work is proceeding in accordance with the Contract Documents.
On the basis of his on-site observations as an Engineer, he will

keep the Owner informed of the progress of the Work, and will
endeavor to guard the Owner against defects and deficiencies in the
Work of the Contractor.

2.2.4 The Engineer will not be responsible for and will not
have control or charge of construction means, methods, techniques
or procedures, or for safety precautions and programs in
connection with the Work, and he will not be responsible for the
Contractor’s failure to carry out the Work in accordance with the
Contract Documents. The Engineer will not be responsible for or
have control or charge over the acts or omissions of the
Contractor, Subcontractors, or any of their agents or employees,
or any other persons performing any of the Work.

Lod.D The Engineer shall at all times have access to the Work
wherever it is in preparation and progress. The Contractor shall
provide facilities for such access so the Engineer may perform his
functions under the contract documents.

2.2.6 Based on the Engineer’s observations and an evaluation of
the Contractor’s Applications for Payment, the Engineer will
determine the amounts owing to the Contractor and will issue
Certificates for Payment in such amounts as provided in Paragraph
9.4.

2.2.7 The Engineer will render interpretations necessary for
the proper execution or progress of the Work, with reasonable
promptness and in accordance with any time limit agreed upon so as
to cause no delay the Project. Either party to the Contract may
make written request to the Engineer for such interpretations.

2.2.8 All interpretations and decisions of the Engineer shall
be consistent with the intent of and reasonably inferable from the
Contract Documents and will be in writing or in the form of
drawings.

2.2.9 The Engineer’s decision in matters relating to artistic
effect will be final if consistent with the intent of the Contract
Documents. The Engineer shall rule on all claims and disputes that
relate to the interpretation of the Contract Documents.
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2.2.10 The Engineer will have authority to reject Work which
does not conform to the Contract Documents. Whenever, in his
opinion, he <considers it necessary or advisable for the
implementation of the intent of the Contract Documents, he will
have authority to require special inspection or testing of the Work
in accordance with Subparagraph 7.7.2 whether or not such Work be
then fabricated, installed or completed. In the event the Engineer
determines that any Work deleted by the Contractor should have been
performed by the Contractor under the Contract Documents, he shall
issue a final determination that the Contractor shall proceed with
the Work as directed by the Engineer, and the Contractor shall
proceed with the Work even if he 1is in disagreement with the
decision of the Engineer.

2.2-11 The Engineer will review and approve or take other
appropriate action under Contractor’s submittals such as Shop
Drawings, Product Data and Samples, but only for conformance with
the design concept of the Work and with the information given in
the Contract Documents. Such action shall be taken with reasonable
promptness so as to cause no delay. The Engineer’s approval of a
specific item shall not indicate approval of an assembly of which
the item is a component.

2.2.12 The Engineer will prepare Change Orders in accordance
with Article 12 and will have the authority to order minor changes
in the Work as provided in Subparagraph 12.3.

2.2.13 The Engineer will conduct inspections to determine the
dates of Substantial Completion and final completion, will receive
and forward to the Owner for the Owner’s review written warranties
and related documents required by the Contract and assembled by the
Contractor, and will issue a Final Certificate for Payment upon
compliance with the requirements of Paragraph 9.8.

ARTICLE III
OWNER

3.1 Definition

3.1.1 The Owner is the person or entity identified as such in
the Owner-Contractor Agreement and is referred to throughout the
Contract Documents as 1if singular in number and masculine in
gender. The term Owner means the Owner, or his authorized
representative. ;
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3.2 Information and Services Required of the Owner

3.2.1 The Owner or Engineer shall furnish all surveys
describing the physical characteristics, legal limitations and
utility locations for the site of the Project, and a legal
description of the site.

3.2.2 Except as provided in Subparagraph 4.7.1, the Owner shall
secure and pay for necessary approvals, easements, assessments and
charges required for the construction, use or occupancy of
permanent structures or for permanent changes in existing
facilities.

3.2.3 Information or services under the Owner’s control shall
be furnished by the Owner with reasonable promptness to avoid delay
in the orderly progress of the Work.

3.2.4 Unless otherwise provided in the Contract Documents, the
Contractor will be furnished, free of charge, all copies of
Drawings and Specifications reasonably necessary for the execution
of the Work.

3.2.5 The foregoing are in addition to other duties and
responsibilities of the Owner enumerated herein and especially
those in respect to Work by Owner or by Separate Contractors,
Payments and Completion and Insurance in Article 6, 9 and 11,
respectively.

3.3 Owner’'s Right to Stop the Work

3.3.1 If the Contractor fails to correct defective Work as
required by Paragraph 13.2 or persistently fails to carry out the
Work in accordance with the Contract Documents, the Owner may order
the Contractor to stop the Work, or any portion thereof, until the
cause for such order has been eliminated; however, this right of
the Owner to stop the Work shall not give rise to any duty on the
part of the Owner to exercise this right for the benefit of the
Contractor or any other person or entity. Any such order to the
Contractor shall be in writing.

3.4 Owner’s Right to Carry Out the Work

3.4.1 If the Contractor defaults or neglects to carry out the
Work in accordance with the Contract Documents and fails withimx two
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(2) days after receipt of written notice from the Owner to commence
and continue correction of such default or neglect with diligence
and promptness, the Owner may, without prejudice to any other
remedy it may have, make good and correct such deficiencies with
its own forces or with the forces of another contractor. 1In such
case an appropriate Change Order shall be issued deducting from the
payments then or thereafter due the Contractor the cost of
correcting such deficiencies, including compensation for the
Engineer’s additional services made necessary by such default,
neglect or failure. If the payments then or thereafter due the
Contractor are not sufficient to cover such amount, the Contractor
shall pay the difference to the Owner.

3.4.2 The Owner shall have access to the Project at all times.
ARTICLE IV
CONTRACTOR

4.1 Definition

4.1.1 The Contractor is the person or entity identified as such

in the Owner-Contractor Agreement and is referred to throughout the
Contract Documents as 1if singular in number and masculine in
gender. The term Contractor means the Contractor or his authorized
representative.

4.2 Review of Contract Documents

4.2.1 The Contractor shall carefully study and compare the
Contract Documents and shall at once report to the Engineer any
error, inconsistency or omission he may discover.

4.3 Supervision and Construction Procedures
4.3.1 The Contractor shall supervise and direct the Work, using

his best skill and attention. He shall be solely responsible for
all construction means, methods, techniques, sequences and
procedures and for coordinating all portions of the Work under the
Contract.
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4.3.2 The Contractor shall be responsible to the Owner for the
acts and omissions of his employees, Subcontractors and their
agents and employees, and other persons performing any of the Work
under a contract with the Contractor.

4.3.3 The Contractor shall not be relieved from his obligations
to perform the Work in accordance with the Contract Documents
either by the activities or duties of the Engineer in his
administration of the Contract, or by inspection, tests or
approvals required or performed under Paragraph 7.7 by persons
other than the Contractor.

4.4 Labor and Materials

4. 4.1 Unless otherwise provided in the Contract Documents, the
Contractor shall provide and pay for all labor, materials,
equipment, tools, construction equipment and machinery, water,
heat, utilities, transportation, and other facilities and services
necessary for the proper execution and completion of the Work,
whether temporary or permanent and whether or not incorporated or
to be incorporated in the Work.

4.4.2 The Contractor shall at all times enforce strict
discipline and good order among his employees and shall not employ
on the Work any unfit person or anyone not skilled in the task
assigned to him.

4.4.3 When a material, equipment or system is specified or
approved in an addendum, by the name of one or more manufacturers,
such material, equipment, or system shall form the basis of the
contract. If Contractor desires to use another material, equipment
or system in lieu thereof, he shall request approval in writing and
shall submit samples and data as required for the Engineer’s
consideration. The Engineer and Owner will be the final judge for
the acceptance or the substitution. No Substitution shall be made
without authority in writing from the Engineer.

4.4.4 By making requests for substitutions based on
Subparagraph 4.4.3 above, the Contractor:

.1 represents that he has personally investigated the
proposed substitute product and determined that it
is equal or superior in all respects to that
specified;
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